
Proudly Serving QUOTATION 
PROJECT 

Arkansas BID'DATE NUMBER 
6/14/2023 

SPRINGHILL & HILLDALE RD/RE-STRIPE 

WEST MONROE, LA CITY OF BRYANT 
(THERMOPLASTIC) 

P.O. BOX 745 
660 WELL ROAD 

WEST MONROE, LA 71292 
PH: 318-398-9948 FAX: 318-398-9951 

[Location [LENGTH 
ESTIMATING & ADMINISTRATION PROJECT MANAGEMENT & SCHEDULING _|BRYANT/BENTON 

JAY BRAKEFIELD MIKE SALINAS QUOTE DATE} DESCRIPTION 
O- 318-398-9948 M- 318-372-9173 MOBILE 501-951-7123 

jbrakefield@hgila.com msalinas@hgila.com 6/14/2023 RESTRIPING 

ITEM QUANTITY } UNIT ITEM DESCRIPTION UNIT COST TOTAL 

1 1 EA {Striping Mobilization $1,500.00 $1,500.00 

2 26438 LF |Thermoplastic Pavement Markings 4" Yellow $0.80 $21,150.40 

3 26028 LF |Thermoplastic Pavement Markings 4" White $0.80 $20,822.40 

4 z EA |Thermoplastic Pavement L&S (Left Arrow) $400.00 $800.00 

6 4 EA |Thermoplastic Pavement L&S (Word) $600.00 $600.00 

Total: $44,872.80] 

Hilldale Road: 

i 1 EA {Striping Mobilization $1,500.00 $1,500.00 

2 3640 LF |Thermoplastic Pavement Markings 4" Yellow $0.80 $2,912.00 

3 3182 LF |Thermoplastic Pavement Markings 4" White $0.80 $2,545.60 

4 4 EA |Thermoplastic Pavement L&S (Left Arrow) $400.00 $400.00 

5 4 EA |Thermoplastic Pavement L&S (Right Arrow) $400.00 $400.00 

otal $7,757.60 

A SIGNED COPY OF THIS QUOTE MUST BE RETURNED TO HGI WITHIN 30 DAYS OF BID DATE: 

PRINTED. SIGNED. 

TOTAL $52,630.40 

“NOTE: THIS QUOTATION WILL BE BINDING TO PRIME AND IS TO BE INCLUDED WITH SUBCONTRACT**** 
1. QUOTE IS HONORED FOR THIRTY CALENDAR DAYS. 

2. PRIME MUST NOTIFY HGI WITHIN THIRTY CALENDAR DAYS IF LOW ON THIS PROJECT. 

3. PLEASE PROVIDE HGI WITH AT LEAST 7 DAYS NOTICE FOR TEMP. STRIPING & 14 DAYS FOR PERMANENT STRIPING 

4. PRIME IS RESPONSIBLE FOR ALL CLEANING & SWEEPIING PRIOR TO TEMP. & PERMANENT STRIPING. A MOB. OF $3,500.00 WILL BE 

CHARGED IF HGI IS CALLED TO A PROJECT THAT IS NOT READY DUE TO CLEANING ISSUES, LAYOUT CONFLICTS OR ISSUES, OTHER 

SUBS IN THE WAY, ACTS OF GOD, OR FACTORS OUT OF OUR CONTROL. 

5. HGI WILL DEAL DIRECTLY WITH THE PRIME FOR SCHEDULING. PRIME IS RESPONSIBLE FOR CONTACTING ALL DOTD PARTIES 

INVOLVED WITH PROJECT BEFORE TEMP. & FINAL STRIPING 

6. ANY CHANGES IN LAYOUT (BY DEVIATIONS FROM PLANS, SPECS, PM DRAWINGS, OR BY DOTD ENG. OR INSPECTOR) WILL BE 

PRIME CONTRACTORS RESPONSIBILITY TO ADMINISTER, ASSIST, & SIGN OFF ON 

7. PRIME WILL ASSIST IF NECESSARY & SIGN OFF ON ALL STRIPING LAYOUT PRIOR TO PLACEMENT OF ANY STRIPING. 

8. CHANGES AND OR ADDITIONS AFTER FINAL STRIPING IS COMPLETE WILL BE BILLED SEPERATELY AND CHARGED ANOTHER 

MOBILIZATION OF $3,500.00 IF HGI HAS TO RETURN TO PROJECT. 

9. HGI WILL PROVIDE A MOVING OPERATION FOR TRAFFIC CONTROL PER PROPOSAL OR MUTCD. ANY TRAFFIC CONTROL ABOVE 

AND BEYOND THIS WILL BE PRIMES RESPONSIBILITY TO PROVIDE, ADMINISTER, & PAY FOR. 

10. HGI WILL NOT BE HELD ACCOUNTABLE FOR LIQUIDATED DAMAGES EXCEPT IF DAMAGES ARE DIRECTLY CAUSED BY HGI


